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City of Medina Job #1018: 

Lindenwood Lake Dam Improvements

BASE BID ITEMS: Lindenwood Lake Dam Improvements
ITEM

NO DESCRIPTION QTY UNIT

UNIT

COST

ITEM 

TOTAL

UNIT

COST

ITEM 

TOTAL

UNIT

COST

ITEM 

TOTAL

UNIT

COST

ITEM 

TOTAL

UNIT

COST

ITEM 

TOTAL

GRADING & REMOVAL ITEMS

1 ODOT 201 Clearing and Grubbing, complete as per plan 1

Lump 

Sum $2,500.00 $2,500.00 $2,270.00 $2,270.00 $3,000.00 $3,000.00 $9,000.00 $9,000.00 $2,000.00 $2,000.00

2 ODOT 651 Topsoil Stockpiled 252

Cubic 

Yard $5.00 $1,260.00 $5.00 $1,260.00 $10.00 $2,520.00 $7.50 $1,890.00 $5.00 $1,260.00

3 ODOT 652 Placing Stockpiled Topsoil 252

Cubic 

Yard $12.00 $3,024.00 $6.00 $1,512.00 $5.00 $1,260.00 $7.50 $1,890.00 $8.00 $2,016.00

4a

ODOT 203 Excavation, not including embankment, including removal and 

disposal of excess material off site (excess topsoil, 'non' useable soil) 236

Cubic 

Yard $40.00 $9,440.00 $22.00 $5,192.00 $5.00 $1,180.00 $17.50 $4,130.00 $15.00 $3,540.00

4b

ODOT 203 Excavation, not including embankment, including removal and 

disposal of lake dredged material to a designated off-stie location 950

Cubic 

Yard $40.00 $38,000.00 $26.98 $25,631.00 $35.00 $33,250.00 $48.95 $46,502.50 $25.00 $23,750.00

4c

ODOT 203 Excavation, not including embankment, for use as embankment 

material on-site (plunge pool) 354

Cubic 

Yard $10.00 $3,540.00 $10.00 $3,540.00 $7.00 $2,478.00 $7.50 $2,655.00 $6.00 $2,124.00

4d

ODOT 203 Excavation, not including embankment, for installation of 

proposed primary riser structure (to be used as embankment material for 

proposed riser structure) 1,000

Cubic 

Yard $7.50 $7,500.00 $14.00 $14,000.00 $10.00 $10,000.00 $7.50 $7,500.00 $25.00 $25,000.00

4e

ODOT 203 Excavation, not including embankment, for removal of existing 

72-inch manhole and installation of proposed 48-inch RCP outlet storm 

sewer (to be used as embankment material for 48-inch RCP storm sewer) 72

Cubic 

Yard $7.50 $540.00 $10.00 $720.00 $5.00 $360.00 $7.50 $540.00 $25.00 $1,800.00

5a

ODOT 203 Embankment, not including excavation, using clean onsite 

natural compacted clay (for raised dike construction and additional 

headwall backfill). 354

Cubic 

Yard $10.00 $3,540.00 $10.00 $3,540.00 $5.00 $1,770.00 $7.50 $2,655.00 $12.00 $4,248.00

5b

ODOT 203 Embankment, not including excavation, using clean onsite 

natural compacted clay (for backfill of proposed riser structure). 1,000

Cubic 

Yard $12.50 $12,500.00 $11.00 $11,000.00 $3.00 $3,000.00 $8.00 $8,000.00 $12.00 $12,000.00

5c

ODOT 203 Embankment, not including excavation, using clean onsite 

natural compacted clay (for backfill of proposed 48-inch storm sewer 

outlet). 72

Cubic 

Yard $12.50 $900.00 $12.00 $864.00 $3.00 $216.00 $8.00 $576.00 $12.00 $864.00

6

ODOT 203 Borrow (clean compacted clay from pre-approved off-site 

location, including furnishing, placing and compacted borrow material per 

project specifications) complete, as per plan 416

Cubic 

Yard $50.00 $20,800.00 $22.50 $9,360.00 $12.00 $4,992.00 $20.00 $8,320.00 $20.00 $8,320.00

7

ODOT 202 Storm Structure Removed, NOT including excavation, trenching 

or backfilling (including removal from site) 3 Each $500.00 $1,500.00 $1,400.00 $4,200.00 $1,500.00 $4,500.00 $2,500.00 $7,500.00 $2,000.00 $6,000.00

8

ODOT 202 Storm Sewer Pipe Removed, 48-inch diameter HDPE storm 

sewer, NOT including excavation, trenching or backfilling (including removal 

from site) 14

Lineal 

Foot $40.00 $560.00 $100.00 $1,400.00 $20.00 $280.00 $20.00 $280.00 $50.00 $700.00

Engineer's Estimate HSH Construction Kent's ExcavatingMarks Construction Lockhart Concrete
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BASE BID ITEMS: Lindenwood Lake Dam Improvements
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GRADING & REMOVAL ITEMS (Continued)

9

ODOT 202 Storm Sewer Pipe Removed, 6-inch diameter DI Lake Drain, 

including excavation, trenching or backfilling (including removal from site) 36

Lineal 

Foot $40.00 $1,440.00 $82.83 $2,981.88 $20.00 $720.00 $10.00 $360.00 $20.00 $720.00

SUBTOTAL, GRADING & REMOVAL ITEMS:

PRIMARY OUTLET REPLACEMENT / REPAIR

10

Primary Outlet Structure, 72" pre-cast manhole (NOT including lake drain 

trash rack, excavation or backfill), with concrete base, complete in place as 

per plan detail 1 Each $17,000.00 $17,000.00 $11,193.00 $11,193.00 $7,500.00 $7,500.00 $14,750.00 $14,750.00 $42,000.00 $42,000.00

11

ODOT 611 Storm Sewer, 48-inch diameter RCP (Class IV), (NOT including 

trenching, furnishing and installing concrete cradle, or backfill) 24

Lineal 

Foot $200.00 $4,800.00 $270.79 $6,498.96 $210.00 $5,040.00 $185.00 $4,440.00 $280.00 $6,720.00

12

Filter Drain Sand (as per ODOT 703.02) installed as per plan detail, 

complete 17.5

Cubic 

Yard $110.00 $1,925.00 $25.00 $437.50 $50.00 $875.00 $50.00 $875.00 $40.00 $700.00

13a

ODOT 611 Storm Sewer,4-inch Perforated, Schedule 80 PVC drain pipe 

(including 57 aggregate bedding, NOT including sand backfill) complete per 

plan detail 12

Lineal 

Foot $20.00 $240.00 $25.00 $300.00 $25.00 $300.00 $20.00 $240.00 $13.00 $156.00

13b

ODOT 611 Storm Sewer, 4-inch Solid Wall, Schedule 80 PVC drain pipe 

(through the proposed headwall) complete per plan detail 3

Lineal 

Foot $10.00 $30.00 $25.00 $75.00 $25.00 $75.00 $20.00 $60.00 $12.00 $36.00

13c

ODOT 611 Storm Sewer, 4-inch Solid Wall, Schedule 80 PVC drain pipe 

(for tie-in of ex. toe drain through the proposed headwall) complete per plan 

detail 20

Lineal 

Foot $10.00 $200.00 $25.00 $500.00 $20.00 $400.00 $20.00 $400.00 $12.00 $240.00

14a

ODOT 602 Concrete Masonry, 48-Inch Full Headwall including epoxy 

coated reinforcing steel, as per plan detail 10.8

Cubic 

Yard $1,160.00 $12,528.00 $600.00 $6,480.00 $750.00 $8,100.00 $1,550.00 $16,740.00 $1,000.00 $10,800.00

14b ODOT 602 Concrete Masonry, Concrete Cradle, as per plan detail 8.6

Cubic 

Yard $500.00 $4,300.00 $300.00 $2,580.00 $400.00 $3,440.00 $400.00 $3,440.00 $300.00 $2,580.00

14c

ODOT 602 Concrete Masonry, Concrete Cap over Sanitary Sewer, as per 

plan detail 5.7

Cubic 

Yard $300.00 $1,710.00 $400.00 $2,280.00 $300.00 $1,710.00 $300.00 $1,710.00 $300.00 $1,710.00

14d

ODOT 602 Concrete Masonry, Concrete End Wall for Lake Drain, as per 

plan detail 0.5

Cubic 

Yard $600.00 $300.00 $1,300.00 $650.00 $1,600.00 $800.00 $600.00 $300.00 $1,000.00 $500.00

15

6-inch Lake Drain, complete as per plan (including 6" DI pipe, perforated 

riser pipe, valve w/ hand wheel, and dredging; NOT including excavation, 

backfill, or endwall) 1

Lump 

Sum $5,000.00 $5,000.00 $6,500.00 $6,500.00 $4,000.00 $4,000.00 $7,200.00 $7,200.00 $10,000.00 $10,000.00

Engineer's Estimate

$107,044.00

Kent's Excavating

$101,798.50

HSH Construction

$69,526.00

Marks Construction

$87,470.88

Lockhart Concrete

$94,342.00
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PRIMARY OUTLET REPLACEMENT / REPAIR (Continued)

16

Fabricated Trash Rack w/ Anti-Vortex Plate, complete in place as per plan 

detail 1 Each $3,000.00 $3,000.00 $2,800.00 $2,800.00 $4,000.00 $4,000.00 $1,950.00 $1,950.00 $1,000.00 $1,000.00

SUBTOTAL, PRIMARY OUTLET REPLACEMENT / REPAIR

SEEDING and LANDSCAPING

17 ODOT 654 Renovating Existing Soil 5,000

Square 

Feet $0.50 $2,500.00 $0.30 $1,500.00 $0.50 $2,500.00 $0.25 $1,250.00 $1.00 $5,000.00

18 ODOT 659 Commercial Fertilizer 0.25 Tons $1,000.00 $250.00 $728.00 $182.00 $250.00 $62.50 $800.00 $200.00 $700.00 $175.00

19a ODOT 659 Seeding and Mulching 3,000

Square 

Yard $2.00 $6,000.00 $1.00 $3,000.00 $2.00 $6,000.00 $1.80 $5,400.00 $2.00 $6,000.00

19b ODOT 659 Inter-Seeding 300

Square 

Yard $2.00 $600.00 $3.00 $900.00 $2.00 $600.00 $1.00 $300.00 $2.00 $600.00

20 ODOT 659 Water 20 M Gallons $50.00 $1,000.00 $40.00 $800.00 $1.00 $20.00 $20.00 $400.00 $50.00 $1,000.00

21 ODOT 832 Construction Seeding and Mulching 750

Square 

Yard $1.00 $750.00 $1.00 $750.00 $1.00 $750.00 $1.80 $1,350.00 $2.00 $1,500.00

INCIDENTALS

22 ODOT 503 Cofferdams and Excavation Bracing 1

Lump 

Sum $3,000.00 $3,000.00 $3,000.00 $3,000.00 $7,500.00 $7,500.00 $1,950.00 $1,950.00 $26,210.00 $26,210.00

23 Geotextile Fabric installed as per plan 533

Square 

Yard $4.00 $2,132.00 $6.00 $3,198.00 $3.50 $1,865.50 $2.00 $1,066.00 $5.00 $2,665.00

24a ODOT 601 Rock Channel Protection, Type 'C' 253

Cubic 

Yard $125.00 $31,625.00 $123.54 $31,255.62 $140.00 $35,420.00 $105.00 $26,565.00 $120.00 $30,360.00

24b ODOT 601 Rock Channel Protection, Type 'D' 159

Cubic 

Yard $100.00 $15,900.00 $102.00 $16,218.00 $130.00 $20,670.00 $95.00 $15,105.00 $110.00 $17,490.00

24c

Filter Rock for Rock Channel Protection, ODOT Type No. 1 stone per 

ODOT 703.01 complete in place per plan 26

Cubic 

Yard $100.00 $2,600.00 $42.00 $1,092.00 $90.00 $2,340.00 $90.00 $2,340.00 $100.00 $2,600.00

Engineer's Estimate

$51,033.00

SUBTOTAL, SEEDING and LANDSCAPING: $11,100.00

Kent's Excavating

$52,105.00

$8,900.00

HSH Construction

$36,240.00

$9,932.50

Marks Construction

$40,294.46

$7,132.00

Lockhart Concrete

$76,442.00

$14,275.00
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Lindenwood Lake Dam Improvements

BASE BID ITEMS: Lindenwood Lake Dam Improvements
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NO DESCRIPTION QTY UNIT

UNIT

COST

ITEM 

TOTAL

UNIT

COST

ITEM 

TOTAL

UNIT
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INCIDENTALS (Continued)

25 ODOT 202 Fence Removed and Re-installed 50

Lineal 

Foot $5.00 $250.00 $16.00 $800.00 $20.00 $1,000.00 $30.00 $1,500.00 $20.00 $1,000.00

26 ODOT 207 Perimeter Filter Fabric Fence 85

Lineal 

Foot $3.00 $255.00 $4.00 $340.00 $5.00 $425.00 $5.00 $425.00 $4.00 $340.00

27 ODOT 624 Mobilization 1

Lump 

Sum $7,910.00 $7,910.00 $2,500.00 $2,500.00 $20,000.00 $20,000.00 $3,700.00 $3,700.00 $25,086.00 $25,086.00

28 Pre-Construction Video 1

Lump 

Sum $500.00 $500.00 $100.00 $100.00 $1,000.00 $1,000.00 $750.00 $750.00 $1,000.00 $1,000.00

29 Construction Layout 1

Lump 

Sum $3,000.00 $3,000.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $4,650.00 $4,650.00 $24,500.00 $24,500.00

30

ODOT 103 Premium for Contract Performance Bond and Maintenance 

Bond 1

Lump 

Sum $2,500.00 $2,500.00 $2,376.96 $2,376.96 $7,000.00 $7,000.00 $4,125.00 $4,125.00 $9,900.00 $9,900.00

SUBTOTAL, GRADING & REMOVAL ITEMS (Item #1 through #9):

SUBTOTAL, PRIMARY OUTLET REPLACEMENT / REPAIR (Items #10 through #16):

SUBTOTAL, SEEDING and LANDSCAPING (Item #17 through #21):

SUBTOTAL, INCIDENTALS (Item #22 through #30):

GRAND TOTAL, BASE BID (Items #1 through #30):

GRAND TOTAL, BASE BID

$238,849.00

$107,044.00

$51,033.00

$11,100.00

$224,979.50

SUBTOTAL, INCIDENTALS: $69,672.00

COMPLETE BID SUMMARY

Engineer's Estimate Marks Construction HSH Construction Kent's Excavating Lockhart Concrete

$62,176.00$69,672.00

Kent's Excavating

$62,176.00

$101,798.50

$52,105.00

$8,900.00

Engineer's Estimate

$326,210.00
AS READ $197,777.92 $217,919.00 $224,979.50 $326,210.00
ACTUAL $238,849.00 $197,777.92

BASE BID AS % OF ENGINEER'S ESTIMATE: 82.8% 91.2% 94.2% 136.6%

HSH Construction

$102,220.50

July 30, 2020 September 18, 2020 September 19, 2020 October 14, 2020

  SUMMARY - BASE BID

$69,526.00

$9,932.50

$102,220.50

$217,919.00

Yes Yes

$40,294.46

$7,132.00

$62,880.58

$197,777.92

$36,240.00

$217,919.00 $224,979.50

Yes

Bid Info & Exp.: Yes Yes Yes Yes

Non-Collusion Agreement: Yes

COMPLETION DATE  -  Final Completion Date:

Marks Construction

$62,880.58

$87,470.88

Bid Bond: $197,777.92 Bond 100% Bond 100% Bond 100% Bond

$326,210.00

Lockhart Concrete

$141,151.00

$94,342.00

$76,442.00

$14,275.00

$141,151.00


